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CONTRACTOR SERVICES AGREEMENT 
(Rotary Park Wetland Restoration Project) 

 
THIS CONTRACTOR SERVICES AGREEMENT (“Agreement”) is made and entered into 

this ___ day of _____________ 2025, by and between Vadnais Lake Area Water Management 
Organization, 800 East County Road East, Vadnais Heights, MN 55127, a Minnesota joint powers 
entity (“VLAWMO”), and Natural Shore Technologies, Inc., 6275 Pagenkopf Road, Maple Plain, 
MN 55359, a Minnesota business corporation (“Contractor”).  VLAWMO and Contractor may 
hereinafter be referred to individually as a “party” or collectively as the “parties.” 
 

RECITALS 
 
A. VLAWMO is working cooperatively with the City of White Bear Lake (“City”) to undertake a 

project (“Project”) to restore a 21 acre wetland within the Rotary Nature Preserve (“Rotary 
Park”). 

 
B. Rotary Park is owned by the City of White Bear Lake (“City”). 
 
C. VLAWMO has entered into a memorandum of understanding (“MOU”) with the City, which 

is incorporated herein by reference, to prepare for and undertake the Project. 
 
D. VLAWMO prepared a request for quotations, which is attached hereto as Exhibit A, (“Request 

for Quotations”) and sought written quotes for the current Project and selected Contractor to 
perform the work needed to complete the Project based on its quote dated March 12, 2025, 
which is attached hereto as Exhibit B (“Quote”). 

 
E. The Project is projected to occur in phases over a 5-year period as outlined in Contractor’s 

Quote. 
 
F. As provided in the MOU, VLAWMO previously hired Contractor to prepare a Plant 

Community Assessment and Management Recommendations report for Rotary Park, which 
Contractor completed, is dated November 28, 2023, and which is incorporated herein by 
reference (“Prioritization Plan”). 

 
G. VLAWMO received a Conservation Partners Legacy Grant from the Minnesota Department of 

Natural Resources for the Project in the total amount of $110,250 and entered into a 
Conservation Program Legacy Grant Program Grant Contract dated April 28, 2025 and attached 
hereto as Exhibit C (“Grant Contract”). 

 
H. The scope of the Project is guided by the Prioritization Plan, is described in the Grant Contract, 

and the specific items of work to occurring in each year of the Project are detailed in the Quote. 
 
I. The contract documents for this Project include this Agreement, the Request for Quotes, the 

Quote, and the Grant Contract, including all worksheets and exhibits attached to each and any 
documents incorporated by reference (collectively the “Contract Documents”). 
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J. VLAWMO desires to have Contractor construct, and Contractor desires to construct, the Project 
in accordance with the terms and conditions of this Agreement. 

 
AGREEMENT 

 
In consideration of the mutual promises and agreements contained herein, and intending to 

be legally bound, VLAWMO and Contractor hereby agree as follows: 
 
1. Scope of Work.  Contractor agrees to perform all work and provide all services needed to 

complete the Project in accordance with the terms and conditions of the Contract Documents 
(collectively, the “Work”). 

 
(a) Labor and Materials.  Contractor agrees to furnish all personnel, materials, tools, and 

equipment, and to perform all the work and labor necessary to complete the Project.  The 
Project shall be completed in accordance with the terms and conditions of the Contract 
Documents.  If there are any conflicting terms among the documents constituting the 
Contract Documents, the order of priority is as follows: this Agreement, the Grant 
Contract, and then the Quote. 

 
(b) Task Orders.  The parties understand that because the Project involves working with living 

systems, the specific items of Work conducted in a particular phase or year may need to 
be adjusted to reflect how those systems respond over the course of the Project.  As such, 
to provide more specific detail on the Work to be completed over a particular period within 
the term of this Agreement, the parties agree to mutually develop and execute Task Orders 
(each a “Task Order”) for each phase or year of the Project.  A Task Order shall detail 
the items of Work to be completed, set out the timelines for completing the Work, and the 
amount VLAWMO is required to pay Contractor for the specific items of Work.  The 
parties shall develop and execute such Task Orders as may be needed to encompass all of 
the Work required to complete the Project.  Contractor agrees to perform the specific items 
of Work identified in each such Task Order within the established timelines for such 
Work.  Task Orders are intended to provide further details on the completion of the Project 
and do not constitute change orders and do not serve to expand the scope of the Project.  
Each Task Order shall be incorporated in and made part of this Agreement. 
 

(c) Added Work.  The parties may agree to have Contractor provide specific items of 
additional work that are beyond the original scope of the Project (“Added Work”).  No 
such Added Work is authorized unless it is made part of a mutually agreed upon Task 
Order that details the additional items of work, the applicable timelines, and is labeled as 
“Added Work.” 

 
(d) Maintenance Activities.  The parties understand and agree that the Work provided by the 

Contractor under this Agreement does not include maintenance activities.  The parties 
may agree to have Contractor perform maintenance work as Added Work under a Task 
Order. 
 

(e) Diligence and Compliance.  Contractor agrees to diligently perform all Work required to 
complete the Project and to comply in all respects with the Contract Documents.  
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VLAWMO may conduct such inspections of the Work as it may determine is needed.  
VLAWMO has the right to reject any Work or materials it reasonably determines is 
defective or unsuitable, or that otherwise does not comply with the Contract Documents.  
If VLAWMO rejects any Work or materials, Contractor is responsible for, at its own cost, 
promptly removing and replacing such defective Work or materials with approved work 
or materials as needed to comply with the Contract Documents.  

 
(f) Access.  The City granted VLAWMO and the Contractor access to Rotary Park to 

construct the Project as part of the MOU. 
 

(g) Grant Contract Information.  Contractor must provide VLAWMO such information as 
may be needed to assist VLAWMO in complying with any reporting and other 
requirements in the Grant Contract.  Contractor shall refrain from performing any Work, 
and shall not take, or fail to take, any action, that will cause VLAWMO to be out of 
compliance with the requirements of the Grant Contract. 

 
(h) Prevailing Wages Required.  Due to requirements of the Grant Contract, Contractor 

understands and agrees that it is required to pay its workers prevailing wages in 
accordance with all applicable laws and for submitted such reports as may be needed to 
confirm the payment of such wages. 

 
(i) Equipment Damage.  Contractor shall be responsible for any damage to or loss of its 

equipment caused by its performance of this Agreement.  Contractor shall also be 
responsible, if necessary, for placing and maintaining such traffic control devices as may 
be required to warn the travelling public of the Work being performed.  The selection and 
placement of traffic control devices if required to provide the Work shall be consistent 
with the standards established in the Minnesota Manual on Uniform Traffic Control 
Devices. 
 

(j) Means and Methods.  Contractor will select the means, methods, and manner for 
performing the Work, but such Work must be in furtherance of completing the Project so 
that it achieves all desired outcomes.  

 
2. Performance and Payments Bonds.  The parties agree performance and payment bonds are not 

required for this Project. 
 

3. Schedule.  Contractor agrees to promptly commence the Work on the Project after VLAWMO 
has received all required documents and authorizes the start of the Work.  All Work that is part 
of the Grant Contract portion of the Project must be completed by June 30, 2028. Contractor 
will complete such Work, and the City and VLAWMO will coordinate to process 
invoicing/payment relevant to the Grant Contract Work, by the June 30, 2028 deadline.  All 
remaining Work, as specified in the Prioritization Plan, to finalize the Project must be completed 
by December 31, 2029.  Specific items of Work to be completed during each phase or year of 
the Project shall be in accordance with the Task Orders.   

 
4. Liquidated Damages.  If Contractor fails for any reason, except upon written consent of 

VLAWMO, to complete the Work provided for in a Task Order on or before the timeline set 
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out in the Task Order, or fails to complete the Grant Contract work or the Project by the 
completion deadlines established herein, VLAWMO shall have the right to deduct from any 
money due or which may become due to Contractor, the amount of two hundred dollars 
($200.00) per day for each and every day elapsing between the time stipulated for the 
completion and the actual date of completion, in accordance with the terms thereof; or if no 
moneys shall be due Contractor, VLAWMO shall have the right to recover such sum; such 
deduction to be made or such sum to be recovered not as a penalty, but as liquidated damages. 
Contractor agrees that it will be difficult for VLAWMO to determine the amount of all damages 
that VLAWMO would incur as a result of delay and that the liquidated damages set forth in this 
paragraph are reasonable.  Liquidated damages shall not apply to delays directly resulting from 
the Engineer indicating the application of the materials is not allowed.  

 
5. Compensation. 

 
(a) Completed Work.  VLAWMO agrees to pay Contractor for the Work properly completed 

as part of a Task Order in the amounts set out in the Task Orders.  VLAWMO will only 
pay Contractor for the items of Work actually completed in accordance with the Task 
Order and the Contract Documents.    
 

(b) Invoices.  Contractor shall submit invoices for the completed to VLAWMO no more often 
than once a month.  Each invoice shall detail the Work performed and the cost of each 
item of Work.  Contractor shall include with each invoice a copy of the required prevailing 
wage payroll reporting information.  VLAWMO will pay Contractor on an approved 
invoice within 30 days of receipt. 

 
(c) Added Work.  No claim for extra work done or materials furnished by Contractor will be 

made by Contractor or allowed by VLAWMO, nor shall Contractor do any work or 
furnish any materials not covered by the Contract Documents, unless such work or 
materials are ordered by VLAWMO as Added Work in a Task Order.  Any such Added 
Work or materials which may be done or furnished by Contractor without a written Task 
Order first being executed, shall be at Contractor's own risk and expense. 

 
(d) Final Payment.  VLAWMO will not issue final payment under this Agreement until the 

final performance and completion of this Agreement by Contractor to the satisfaction, 
approval, and acceptance of VLAWMO, including provision by Contractor of Minnesota 
Department of Revenue Form IC-134 as required by Minnesota Statutes, section 270C.66 
and such other laws as may apply. 

 
6. Insurance.  Contractor shall maintain commercial general liability coverage for all Work to be 

provided under this Agreement in at least the amounts of $1,000,000.00 per occurrence for 
combined bodily injury and property damage, and $2,000,000 in the general aggregate, and 
commercial automobile liability insurance in at least the amount of $1,000,000 per occurrence 
for combined bodily injury and property damage covering owned, non-owned, and hired 
automobiles.  Contractor shall provide VLAWMO with a current certificate of insurance listing 
VLAWMO and the City as additional insureds with respect to the commercial general liability 
policy prior to commencing any Work.  Contractor may use a combination of excess and 
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umbrella coverage to meet the required coverage amounts.  Contractor also agrees to keep in 
force during the entire term of this Agreement statutory workers’ compensation insurance. 

 
7. Indemnification.  Contractor will indemnify, defend, and hold harmless VLAWMO, its officers, 

board members, employees, and agents from any and all actions, claims, costs, reasonable 
attorney’s fees, damages and liabilities of any nature arising out of or by reason of any act or 
omission of Contractor, its officers, agents, Contractors or employees, in the execution, 
performance, or failure to adequately perform the Work or any of the Contractor’s other 
obligations pursuant to this Agreement.  Nothing in this Contract shall constitute a waiver by 
VLAWMO of any statutory limits or immunities from liability whether provided in Minnesota 
Statutes, Chapter 466 or elsewhere. 

 
8. Independent Contractor.  Contractor and its employees are not employees of VLAWMO nor 

the City.  Nothing in the Agreement is intended or should be construed in any manner as creating 
or establishing the relationship as employer/employee, co-partners, or a joint venture between 
VLAWMO and Contractor.  It is agreed that Contractor and its employees will act as an 
independent Contractor and acquire no rights to tenure, workers’ compensation benefits, 
unemployment compensation benefits, medical and hospital benefits, sick and vacation leave, 
severance pay, pension benefits or other rights or benefits offered to employees of VLAWMO.  
The manner in which the Project is to be performed shall be controlled by Contractor; however, 
the nature of the services and the results to be achieved shall be specified by VLAWMO. 

 
9. Term.  This Agreement shall commence on the date first written above and shall terminate once 

the Project is completed and Contractor is compensated for its Work, unless it is terminated 
earlier as provided herein. 
 

10. Termination.   
 

(a) Right to Terminate.  Either party may terminate this Agreement upon 60 days’ written 
notice to the other party, except that if either party is in default and fails to cure the default 
within ten days following written notice by the other party, the non-defaulting party has 
the right to terminate this Agreement immediately upon written notice of termination. 
Upon termination, VLAWMO will pay Contractor for the Work properly rendered prior 
to the effective date of termination.   

 
(b) Surviving Provisions.  The following provisions of this Agreement shall survive 

expiration, termination, or cancellation of this Agreement:  Indemnification; Insurance; 
Governing Law; Data Practices; and Audit. 

 
11. Amendments.  Any amendment to this Agreement must be in writing and signed by both parties. 
 
12. Assignment.  No assignment or attempted assignment of this Agreement or of any rights 

hereunder shall be effective without the prior written consent of VLAWMO. 
 
13. Authority.  Each of the undersigned parties warrants it has the full authority to execute this 

Agreement. 
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14. No Personal Liability.  No officer, agent or employee of VLAWMO shall be personally liable 
to Contractor, or any successor in interest, in the event of any default or breach by VLAWMO 
on any obligation or term of this Agreement. 

 
15. Notices.  Any notice, demand, or other communication under this Agreement by either party to 

the other shall be sufficiently given or delivered if it is dispatched by registered or certified mail, 
postage prepaid, return receipt requested, or delivered personally to the addresses listed in the 
preamble to this Agreement, or at such other address with respect to either such party as that 
party may, from time to time, designate in writing and forward to the other as provided in this 
section. 

 
16. Non-Discrimination.  Contractor agrees that in the hiring of common or skilled labor for the 

performance of any work under this Agreement or any subcontract hereunder, no Contractor, 
material supplier, or vendor, shall, by reason of race, color, sex, creed, national origin, disability, 
age, sexual orientation, status with regard to public assistance, or religion, discriminate against 
any person or persons who are qualified and available to perform the work to which such 
employment relates; that neither Contractor nor any subcontractor, material supplier, or vendor, 
shall in any manner discriminate against, or intimidate, or prevent the employment of any such 
person or persons from the performance of work under this Agreement or any subcontract 
hereunder on account of race, color, sex, creed, national origin, disability, age, sexual 
orientation, status with regard to public assistance, or religion. 

 
17. No Agency.  Contractor acknowledges that nothing contained in this Agreement nor any act by 

VLAWMO or Contractor shall be deemed or construed by Contractor or by any third person to 
create any relationship of third-party beneficiary, principal and agent, limited or general partner, 
or joint venture between VLAWMO and Contractor. 

 
18. Counterparts.  This Agreement may be executed in any number of counterparts, each of which 

shall constitute one and the same instrument. 
 
19. Governing Law.  This Agreement shall be governed by and construed in accordance with the 

laws of the state of Minnesota.  Any disputes, controversies, or claims arising out of this 
Agreement shall be heard in the state or federal courts of Minnesota, and all parties to this 
Agreement waive any objection to the jurisdiction of these courts, whether based on 
convenience or otherwise. 

 
20. Compliance with Laws.  Contractor warrants that all work performed pursuant to this 

Agreement shall be in compliance with all federal, state and local laws, ordinances, regulations, 
rules, and standards. 

 
21. Entire Agreement.  This Agreement, including the recitals, attached exhibits, and documents 

incorporated by reference, shall constitute the entire Agreement between VLAWMO and 
Contractor, and supersedes any other written or oral agreements between and VLAWMO and 
Contractor. 

 
22. Severability.  In the event that any one or more of the provisions of this Agreement, or any 

application thereof, shall be found to be invalid, illegal or otherwise unenforceable, the validity, 
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legality, and enforceability of the remaining provisions in any application thereof shall not in 
any way be affected or impaired thereby. 

 
23. Waivers.  No failure by any party to insist upon the strict performance of any covenant, duty, 

agreement, or condition of this Agreement or to exercise any right or remedy consequent upon 
a breach thereof, shall constitute a waiver of any such breach of any other covenant, agreement, 
term, or condition, nor does it imply that such covenant, agreement, term or condition may be 
waived again. 

 
24. Third Party Rights.  The parties to this Agreement do not intend to confer on any third party any 

rights or benefits under this Agreement. 
 
25. Data Practices.  Any and all data created, collected, received, stored, used, maintained, or 

disseminated by the parties pursuant to this Agreement shall be administered in accordance 
with, and is subject to the requirements of the Minnesota Government Data Practices Act, 
Minnesota Statutes, Chapter 13. 

 
26. Audit.  Contractor agrees that VLAWMO, the Minnesota State Auditor, and Minnesota 

Legislative Auditor, or any of their duly authorized representatives, at any time during normal 
business hours and as often as they may reasonably deem necessary, shall have access to and 
the right to examine, audit, excerpt and transcribe any books, documents, papers, and records 
that are relevant and involve transactions relating to this Agreement for six years following 
termination of this Agreement. 

 
IN WITNESS THEREOF, the parties hereto have executed this Agreement as of the day 

and year written above. 
 
 
VLAWMO:       Contractor: 
 
 
By: _____________________________  By: ___________________________ 
 
  
Its: _____________________________  Its: ___________________________ 
 
 
By: ______________________________   
 
  
Its: _____________________________ 
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EXHIBIT A 
Request for Quotations 

 
 
 

[attached hereto] 
 
 
 
 
  



Rotary Nature Preserve: Wetland Restoration Project 

Request for Quotes 

Sent February 12, 2025 

 

Quotes requested from 

• Critical Connections Ecological Services, Inc. 
• Kjolhaug Environmental Services Company 
• Minnesota Native Landscapes 
• Natural Shore Technologies, Inc. 

 

Email sent for Rotary Quote Request (RFQ) 

 

We [VLAWMO] are working on a wetland restoration project at the Rotary Nature Preserve in the City of 
White Bear Lake. We completed the Rotary Nature Preserve Wetland - Plant Community Assessment and 
Management Recommendations in 2023. We are planning to start carrying out the recommendations 
provided in that study starting in 2025. We will complete the restoration work in 2029. After that time, 
we will transition to an initial 10-year maintenance phase. At this time, we are requesting quotes. Would 
you be interested in submitting a quote for this project? 

Attached is the study that is guiding our restoration and a budget page to use to provide costs. We plan 
to set up a contract with a not-to-exceed annual total amount for each year. We will work with the 
contractor to set up tasks within the contract so that we can more clearly define specific work adaptively 
to allow us to respond to variable wetland conditions. 

We would like to receive quotes by Friday, February 21, 2025, if possible. If you would need more time 
than that to provide a quote, please let me know that and the date by which you would be able to 
provide one.  

Let me know if you have any questions. We look forward to receiving a quote from you. 

 

Note that this was followed up to clarify that prevailing wages are a requirement for this project on 
March 10, 2025. Contractors that submitted quotes were requested to provide a revised quote that 
included prevailing wages by March 17, 2025. 
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EXHIBIT B 
Contractor’s Quote 

 
 
 
 

[attached hereto] 
 
 

 
 
  



 
 

 
 
 

ECOLOGICAL RESTORATION BID 

 

Date: March 12th, 2025 

 

To:  Dawn Tanner, Natural Resources Specialist, VLAWMO 

 

Description: Main restoration elements detailed in a Natural Shore report titled, “Rotary Nature 
Preserve Wetland – Plant Community Assessment and Management Recommendations” are 
listed below. Please refer to page 18 of the report for a summary of restoration tasks. Bid 
amounts below (cost ranges) are associated with the proposed tasks outlined for a 5-year period.  
When conducting this project, we will adhere to the Minnesota Department of Labor’s prevailing 
wage schedule and submit all necessary reports.  

 

Restoration Schedule with Associated Budget: 

 

Year Task # Plant 
Community 

Restoration Elements Cost Range 

2025 1 

 

 
 
2 

 

 
 
3,5 

WMn82b and 
MRn93 

 

 
Perimeter around 
WMn82b stands 

 

 
 
RCG, MRn93 and 

Spot herbicide, weed whip, and 
cut cattail below water level – 
outlier patches – winter cutting if 
conditions allow 

Target RCG/PL and RCG/PL/CT 
stands around WMn82b – 
implement appropriate treatment 
methods 

 

Spring/summer mowings and fall 

$20,000 - $30,000 



 
 

 WMn82b1 

 

herbicide treatments – RCG 

Plant areas South of the 
boardwalk with aggressive 
wetland and emergent plant 
species. (species lists will be 
developed from our experience 
– 25 yrs and communications 
with U of MN researchers) 

 

2026 1 

 

 
 
 
2 
 

 

 
3,5 

 

WMn82b and 
MRn93 

 

 
 
Perimeter around 
WMn82b stands 

 

 
RCG, MRn93 and 
WMn82b1 

 

Assess and monitor - spot 
herbicide, weed whip, and cut 
cattail below water level – outlier 
patches  

 
Assess and monitor - target 
RCG/PL and RCG/PL/CT stands 
around WMn82b  

 

Spring/summer mowings and fall 
herbicide treatments – RCG 

Monitor response of 2025 
control efforts. If necessary, 
overseed with a custom wetland 
seed mix. 

Plant areas North of the 
boardwalk with aggressive 
wetland and emergent plant 
species. 

$20,000 - $30,000 

2027 5 

 

 

 
 
6 

RCG (NE 
section closest 
to parking area 
 

 
 
RCG/PL and 
RCG/PL/CT  

Site preparation - seeding and 
planting – erosion control, 
introduce wetland and emergent 
species that compete well with 
RCG – based on NST 
experience and research 

Treat test plots in the northwest 
portions of the wetland 

$20,000-$30,000 

2028 5 

 

RCG (Eastern 
side parallel to 
walking path 

Site preparation - seed and plant 
– erosion control, introduce 
wetland species that compete 
well with RCG 

$20,000-$30,000 



 
 

 

 
6 

 

 

RCG/PL and 
RCG/PL/CT  

 

 
Assess and monitor test plots in 
the northwest portions of the 
wetland, set up additional plots if 
necessary 

2029 6 RCG/PL and 
RCG/PL/CT  

 

Area scope and restoration 
approach based on test area 
results – select methods will 
include strategic herbicide 
applications, seeding with 
aggressive wetland species, and 
planting in higher profile areas of 
the wetland. 

$20,000-$30,000 

 

NOTES:  

NST staff and VLAWMO staff will meet on site periodically to monitor progress and discuss 
restoration strategies. 

Maintenance costs are not included above. Once, restoration is initiated, annual maintenance 
activities would range from $4,000-$8,000, depending coverage and the invasive weed response 
to initial control efforts.  

Purple loosestrife beetle rearing can be performed by volunteers, thus it is not included in the 
budget summary above. 

Restoration efforts past 2029 will be shaped by restoration results and pilot test results that take 
place in the RCG/PL and RCG/PL/CT meadows (northwest section of the wetland).   
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EXHIBIT C 
Grant Contract 

 
 
 

[attached hereto] 
 
 
 
 



 
State Accounting Information PO Number:  ________________ 

 

Rev. 8/21 1 

CONSERVATION PARTNERS LEGACY GRANT PROGRAM 
 ENCUMBRANCE WORKSHEET 

Vadnais Lake Area Water Management Organization/ Rotary Nature Preserve 
Wetland Restoration 

State Accounting information: 
SWIFT Contract Doc. Type:  SWIFT Contract #:  
SWIFT Contract Line # (Annual Plans):   SWIFT Purchase Order #:  

 
Agency:    

R2901 
Submitted By: 

David Stein 

Origin: 

A24 

Vendor #: 
0000209380_1 

Category 
Code: 
84101501 

Total Amount of 
Contract for ALL 
years:  

$110,250 Total Amount of Contract: $ 110,250 
For FY:  
25 

Total Amount of 
Contract:  

For FY: 
Total Amount of Contract: $ 

For FY: 

 

Contract Start Date:   Upon Execution  Speedchart Name:  
Contract Expiration Date:  June 30, 2028  Speedchart Number:  

 

Grantee Name and Address: Vadnais Lake Area Water Management 
Organization 

 800 East County Road E 
  
 Vadnais Heights, MN 55127 

 

Did you remember to:     
Check for debarred vendor?   Yes  No 
Check for annual plan limit?  Yes  No 
Work on state lands?    Yes  No 
 

PO Reference:  DS-FY25 CPL Rotary Nature Preserve Wetland Restoration 
 

Description: FY2025 CPL Round 1; Vadnais Lake Area Water Management Organization, Rotary Nature 
Preserve Wetland Restoration. The State is in need of habitat work on public lands to improve habitat for 
fish, game, and wildlife and to improve public recreational opportunities. 
      

Statewide/ Agency Reporting Funding String 
Line Budget/ 

Bond Year 
Amount Fund FinDeptID AppropID Account Statewide 

Cost 
Agency 
Cost 1 

Agency 
Cost 2 

1 25 $110,250 2300 R2936725 R296K79 441502  2W205  
          

 

Project/ Grant Reporting Funding String 
Line PC Business 

Unit 
Project Activity Source Type Category Sub-Category 

       
       

  

3000268728

GRK 262769
3000268728

Docusign Envelope ID: 8E4AA147-DDF1-4B22-9E88-2A3E8598BCE4



 
State Accounting Information PO Number:  ________________ 

 

Rev. 8/21 2 
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State Accounting Information PO Number:  ________________ 

 

Rev. 8/21 3 

 STATE OF MINNESOTA 
CONSERVATION PARTNERS LEGACY GRANT PROGRAM 

GRANT CONTRACT 
Vadnais Lake Area Water Management Organization/ Rotary Nature Preserve 

Wetland Restoration 
 

This grant contract is between the State of Minnesota, acting through its Commissioner of Natural Resources, ("State") 
and Vadnais Lake Area Water Management Organization, 800 East County Road E, Vadnais Heights, MN  55127 
("Grantee").  
 Recitals 
1. Under Minnesota Laws 2024, Regular Session, Chapter 106, Article 1, Section 2, Subd. 5(z), and Minnesota Statute § 

84.026 the State is empowered to enter into this grant. 
2. The State is in need of habitat work on public lands to improve habitat for fish, game, and wildlife and to improve 

public recreational opportunities. 
3. The Grantee represents that it is duly qualified and agrees to perform all services described in this grant contract to 

the satisfaction of the State. Pursuant to Minn.Stat.§16B.98, Subd. 1, the Grantee agrees to minimize administrative 
costs as a condition of this grant.          

 
 Grant Contract 
1 Term of Grant Contract 

1.1 Effective date: The date the State obtains all required signatures under Minn. Stat.§16B.98, Subd. 5. Per, 
Minn.Stat.§16B.98 Subd. 7, no payments will be made to the Grantee until this grant contract is fully executed. 
The Grantee must not begin work under this grant contract until this contract is fully executed and the 
Grantee has been notified by the State’s Authorized Representative to begin the work. 

1.2 Expiration date: June 30, 2028, or until all obligations have been satisfactorily fulfilled, whichever occurs first.   
1.3 Survival of Terms. The following clauses survive the expiration or cancellation of this grant contract:  2.5. 

Signage; 11. Liability; 13. State Audits; 14. Government Data Practices and Intellectual Property Rights; 15. Data 
Compatibility and Availability Requirements; 16. Publicity and Endorsement; 17. Governing Law, Jurisdiction, 
and Venue; 23. Data Disclosure; and 24. Use of Funds for Match or Reimbursement. 

 
2 Duties 
 Grantee’s Duties 

The Grantee, who is not a state employee, will: 
2.1 Comply with required grants management policies and procedures set forth through Minn.Stat.§16B.97, Subd. 4 
(a) (1). 
2.2 Perform each of the duties outlined in Attachment A, Work Plan, which is attached and incorporated into this 

grant contract. Any changes to the Work Plan must have prior written approval from the State’s Authorized 
Representative. 

2.3 Apply for and receive all necessary approvals and permits to complete the project and comply with all applicable 
local, state and federal laws, ordinances, rules, and regulations. This includes all legal restrictions and 
requirements contained in Minnesota Laws 2024, Regular Session, Chapter 106, Article 1, Section 2, Subd. 5(z), 
and MN Statute 97A.056.   

2.4 Meet all grant program requirements, as described in the Conservation Partners Legacy Grant Program (CPL) 
FY2025 Request for Proposal, which is incorporated into this grant contract by reference. The Request for 
Proposal (RFP) may be located Here. 

2.5 Erect signage in accordance with Minnesota Laws 2009, Chapter 172, Article 5, Section 10, and MN Statute 
97A.056. Signs have been designed and created and will be ordered and mailed to Grantee towards the end of 
the grant period. Grantee is not responsible for the cost of signs but is responsible for placing signs according to 
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MN Laws. 
2.6 Submit a progress report based on expenditures made and work performed during the previous year, in a form 

prescribed by the State, by December 31 of each year during the term of this grant contract. A final report must 
be submitted prior to or with the request for final payment. 

2.7 To provide match as pledged in the approved Work Plan in non-state cash or in-kind services for the costs 
incurred for the completion of the Project.  

2.8 Follow all Invasive Species regulations, policies and procedures of the Department of Natural Resources (DNR) to 
prevent or limit the introduction, establishment, and spread of invasive species (see section 4.2). This 
requirement applies to all activities performed on all lands under this grant contract and is not limited to lands 
under DNR control or public waters.  

State’s Duties 
2.9 To provide Grantee up to $110,250 for the costs incurred for the completion of the Project. 

 2.10 For grants over $50,000, the State’s Authorized Representative(s) or other designated State Representative will 
conduct at least one monitoring visit per grant period. For grants over $250,000, these visits will be on an annual 
basis. A monitoring visit may be in person or by telephone. 

 
3 Time 

The Grantee must comply with all the time requirements described in this grant contract.  In the performance of this 
grant contract, time is of the essence. 

 
4     Project Requirements 

4.1 Vegetation Requirements.  All projects funded in whole or in part by this grant use only seed mixes or plant lists 
approved by the Land Manager of the project site.  Approval by land manager should be kept on file by grantee 
for auditing purposes.   

4.2 Invasive Species Prevention. The DNR requires active steps to prevent or limit the introduction, establishment, 
and spread of invasive species during all activities performed on all lands under this grant contract. The grantee 
and/or hired contractor shall prevent invasive species from entering into or spreading within a project site by 
cleaning equipment prior to arriving at the project site. 

 
 If the equipment, vehicles, gear, or clothing arrives at the project site with soil, aggregate material, mulch, 

vegetation (including seeds) or animals, it shall be cleaned by grantee/contractor furnished tool or equipment 
(brush/broom, compressed air or pressure washer) at the staging area. The grantee/contractor shall dispose of 
material cleaned from equipment and clothing at a location determined by the land manager. If the material 
cannot be disposed of onsite, secure material prior to transport (sealed container, covered truck, or wrap with 
tarp) and legally dispose of offsite. 

 
 The grantee/contractor shall ensure that all equipment and clothing used for work in infested waters has been 

adequately decontaminated for invasive species (ex. zebra mussels) prior to being used in non-infested waters. 
All equipment and clothing including but not limited to waders, tracked vehicles, barges, boats, turbidity curtain, 
sheet pile, and pumps that comes in contact with any infested waters must be thoroughly decontaminated.    

4.3 Project Sites. All restoration and enhancement projects funded with this grant must be on land 
permanently protected by a conservation easement or public ownership or in public waters as defined in 
Minnesota Statutes, section 103G.005, subdivision 15. 

4.4. Restoration and Management Plan. Hereinafter known as R&M Plan.   
(a) For all restorations, prepare and retain an ecological restoration and management plan that, to the 

degree practicable, is consistent with current conservation science and ecological goals for the 
restoration site. Consideration should be given to soil, geology, topography, and other relevant factors 
that would provide the best chance for long-term success and durability of the restoration. The plan 
shall include the proposed timetable for implementing the restoration, including, but not limited to, 
site preparation, establishment of diverse plant species, maintenance, and additional enhancement to 
establish the restoration; identify long-term maintenance and management needs of the restoration  

Docusign Envelope ID: 8E4AA147-DDF1-4B22-9E88-2A3E8598BCE4



 
State Accounting Information PO Number:  ________________ 

 

Rev. 8/21 5 

and how the maintenance, management, and enhancement will be financed; and use the current 
conservation science to achieve the best restoration. 

(b)  The R&M plan shall be prepared on a form provided by the State’s Authorized Representative.  
4.5 Timely written contact of Conservation Corps Minnesota.  All grantees must give consideration to and make 

timely written contact with the Conservation Corps Minnesota or its successor for consideration of 
possible use of their services to contract for restoration and enhancement services. A copy of the written 
contact must be filed with the State’s Authorized Representative within 10 days of grant execution. 

4.6 Pollinator Best Management Practices. Habitat restorations and enhancements conducted on DNR lands and 
prairie restorations on state lands or on any lands using state funds are subject to pollinator best management 
practices and habitat restoration guidelines pursuant to Minnesota Statutes, section 84.973. Practices and 
guidelines ensure an appropriate diversity of native species to provide habitat for pollinators through the 
growing season. Current specific practices and guidelines to be followed for contract and grant work can be 
found here: http://files.dnr.state.mn.us/natural_resources/npc/bmp_contract_language.pdf.   

4.7 Prescribed Burning on State Lands. For prescribed burns on state lands, contractors must meet the equipment 
and personnel requirements (including training and experience) called for in the prescribed burn plan provided 
by the State. Requirements can be found at https://files.dnr.state.mn.us/forestry/wildfire/rxfire/prescribed-
burn-handbook.pdf . 

4.8 Revenues.  Any revenues generated during the grant period from activities on land acquired, restored, or 
enhanced with CPL funding must be disclosed to CPL staff and used for habitat purposes to be agreed 
upon. 

  
5 Additional Restrictions 
 CPL funded projects may not be used as future mitigation for any loss or destruction of habitat. 
 
6 Consideration and Payment 

6.1 Consideration.  The State will pay for all services performed by the Grantee under this grant contract as 
follows: 
(a) Compensation. The Grantee will be paid according to the breakdown of costs contained in Attachment A, 
which is attached and incorporated into this grant contract. Partial payments are allowed. Grantees may 
vary by 10% between budget categories without prior approval from the State’s Authorized Representative. 
Reasonable amounts may be advanced to accommodate cash flow needs or to match federal share. The 
advances must be approved in the Work Plan. 
(b) Travel Expenses. Payment for travel and subsistence expenses actually and necessarily incurred by the 
Grantee as a result of this grant contract will not exceed 1% of the total awarded grant amount; provided 
that the Grantee will be reimbursed for travel and subsistence expenses in the same manner and in no 
greater amount than provided in the current "Commissioner’s Plan” promulgated by the Commissioner of 
Minnesota Management and Budget (MMB). The Grantee will not be reimbursed for travel and subsistence 
expenses incurred outside Minnesota unless it has received the State’s prior written approval for out of 
state travel. Minnesota will be considered the home state for determining whether travel is out of state. 
(c) Total Obligation. The total obligation of the State for all compensation and reimbursements to the 
Grantee under this grant contract will not exceed $110,250. 

6.2 Payment 
(a) Invoices. The State will promptly pay the Grantee after the Grantee presents an itemized invoice for the 
services actually performed and the State's Authorized Representative accepts the invoiced services. 
Invoices must be submitted, on or before 4 pm local time, July 25, 2028.  Invoices must include copies of 
appropriate documentation to prove the work has been completed.  Invoices must be submitted in a timely 
manner and in the manner described in the CPL Payment Manual, which is incorporated into this grant 
contract by reference and can be found at: 
http://files.dnr.state.mn.us/assistance/grants/habitat/lessard_sams/grantee/payment_manual.pdf   
(b)  Hold Back.  No less than 5% of the amount of the grant must be held back from payment until the grant 
recipient has completed a grant accomplishment report by the deadline in the form prescribed by and 
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satisfactory to the State and LSOHC. 
(c)  Direct Expenditures.  Grant and match funds may only be used for the eligible direct expenditures as 
described in the approved Work Plan. Indirect costs and institutional overhead costs are ineligible. 
(d)  Match Requirements Met.  All match requirements must have been fulfilled by the Grantee prior to final 
payment by the State. 
(e)  Federal Funds. No Federal funds will be used. 

6.3 Work assigned to the State. The Grantee may provide portions of the proceeds of this contract to the 
State.  Work done by the State must be so specified in the Work Plan. A letter shall be sent to the State’s 
Authorized Representative and include: the specific area of the Work Plan authorizing the work; the 
portion of the proceeds to be used by the State; the name, title, address, phone number and e-mail 
address for the State’s representative assigned to accomplish the work; the expected completion date of 
the work; and a brief description of the nature of the work sufficient as the basis for judgment of 
whether or not the work was accomplished. If the work authorized by the Grantee is acquisition of land 
or an interest in land, the amount made available to the State shall include the Grantee’s proportionate 
cost of professional services to complete the acquisition. The Grantee’s proportion shall be determined 
by the ratio of its contribution to the acquisition price as a portion of the whole acquisition price. The 
Grantee’s proceeds available under Clause 8, Payment Procedures, of this contract shall be reduced by 
the amount provided for State use. 

  6.4 Contracting and Bidding Requirements.   
 (a) Municipalities. Per Minn. Stat.§471.345, grantees that are municipalities as defined in Subd. 1 must 

do the following if contracting funds from this grant contract for any supplies, materials, equipment or 
the rental thereof, or the construction, alteration, repair or maintenance of real or personal property. 
   i. If the amount of the contract is estimated to exceed $175,000, a formal notice and bidding process 
must be conducted in which sealed bids shall be solicited by public notice.  Municipalities may, as a best 
value alternative, award a contract for construction, alteration, repair, or maintenance work to the vendor 
or contractor offering the best value under a request for proposals as described in Minn. Stat.§16C.28, 
Subd. 1, paragraph (a), clause (2). 

    ii. If the amount of the contract is estimated to cost between $25,000 and $174,999, the contract may 
be made either upon sealed bids or by direct negotiation, by obtaining two or more quotations for the 
purchase or sale when possible, and without advertising for bids or otherwise complying with the 
requirements of competitive bidding.  All quotations obtained shall be kept on file for a period of at least 
one year after receipt thereof.  Municipalities may, as a best value alternative, award a contract for 
construction, alteration, repair, or maintenance work to the vendor or contractor offering the best value 
under a request for proposals as described in Minn. Stat.§16C.28, Subd. 1, paragraph (a), clause (2) and 
paragraph (c). 

    iii. If the amount of the contract is estimated to be $25,000 or less, the contract may be made either 
upon quotation or in the open market, in the discretion of the governing body. If the contract is made upon 
quotation it shall be based, so far as practicable, on at least two quotations which shall be kept on file for a 
period of at least one year after their receipt. Alternatively, municipalities may award a contract for 
construction, alteration, repair, or maintenance work to the vendor or contractor offering the best value 
under a request for proposals as described in Minn. Stat.§16C.28, Subd. 1, paragraph (a), clause (2). 

(b) Nonprofit Organizations.  
i. Any services and/or materials that are expected to cost $100,000 or more must undergo a formal 
notice and bidding process.  
ii. Services and/or materials that are expected to cost between $25,000 and $99,999 must be 
competitively awarded based on a minimum of three verbal quotes or bids.    
iii. Services and/or materials that are expected to cost between $10,000 and $24,999 must be 
competitively awarded based on a minimum of two verbal quotes or bids or awarded to a targeted 
vendor.  
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iv. The grantee must take all necessary affirmative steps to assure that targeted vendors from 
businesses with active certifications through these entities are used when possible: 

• State Department of Administration's Certified Targeted Group, Economically Disadvantaged 
and Veteran-Owned Vendor List 

• Metropolitan Council’s Targeted Vendor list: Minnesota Unified Certification Program 
• Small Business Certification Program through Hennepin County, Ramsey County, and City of St. 

Paul: Central Certification Program  
v. The grantee must maintain written standards of conduct covering conflicts of interest and governing 
the actions of its employees engaged in the selection, award and administration of contracts. 

  (c)  Support documentation. Documentation of the bidding process utilized to contract services must be 
included in the grantee’s financial records, including support documentation justifying a single/sole source 
bid, if applicable, for both municipalities and nongovernmental organizations. 
(d)  Prevailing wage. For any project of $25,000 or more, prevailing wage rules apply per; Minn. Stat. 
§§177.41 through 177.44 consequently, the bid request must state the project is subject to prevailing 
wage. These rules require that the wages of laborers and workers should be comparable to wages paid for 
similar work in the community as a whole. A prevailing wage form should accompany these bid submittals. 
Additional information on prevailing wage requirements is available on the Department of Labor and 
Industry (DOLI) website at https://www.dli.mn.gov/business/employment-practices/prevailing-wage-
information. Questions about the application of prevailing wage rates should be directed to DOLI at 651-
284-5091. The Grant recipient is solely responsible for payment of all required prevailing wage rates.  
(e) The grantee must not contract with vendors who are suspended or debarred in MN: 
http://www.mmd.admin.state.mn.us/debarredreport.asp. 

 
7 Conditions of Payment 

All services provided by the Grantee under this grant contract must be performed to the State’s satisfaction, as 
determined at the sole discretion of the State’s Authorized Representative and in accordance with all applicable 
federal, state, and local laws, ordinances, rules, and regulations. The Grantee will not receive payment for work 
found by the State to be unsatisfactory or performed in violation of federal, state, or local law. 

 
8  Payment Procedures 

8.1 Documentation Requirements. To obtain the payment approved for work under this grant contract, the 
grantee must follow all payment procedures documented within the CPL Payment Manual.  

 
9 Authorized Representative 

The State's Authorized Representatives:  
David Stein 
CPL Program Coordinator 
500 Lafayette Road Box #20 
St. Paul, MN  55155  
651-259-5375 
david.stein@state.mn.us 

or successor(s) have the responsibility to monitor the Grantee’s performance and the authority to accept the 
services provided under this grant contract. If the services are satisfactory, the State's Authorized 
Representative will certify acceptance on each invoice submitted for payment.  

 
The Grantee’s Authorized Representative(s) are: 

Project Manager Fiscal Contact  
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Dawn Tanner Dawn Tanner 
Program Development Coordinator Program Development Coordinator 
800 East County Road E 800 East County Road E 
  
Vadnais Heights, MN  55127 Vadnais Heights, MN 55127 
 dawn.tanner@vlawmo.org 
612-859-2925 612-859-2925 

If the Grantee’s Authorized Representative(s) changes at any time during this grant contract, the Grantee must 
immediately notify the State. 
 

10 Assignment, Amendments, Waiver, and Grant Contract Complete 
10.1 Assignment. The Grantee may neither assign nor transfer any rights or obligations under this grant 

contract without the prior consent of the State, approved by the same parties who executed and approved 
this grant contract, or their successors in office. 

10.2  Amendments. Any amendment to this grant contract must be in writing and will not be effective until it 
has been executed and approved by the same parties who executed and approved the original grant 
contract, or their successors in office. 

10.3 Waiver. If the State fails to enforce any provision of this grant contract, that failure does not waive the 
provision or the State’s right to enforce it. 

10.4 Grant Contract Complete. This grant contract contains all negotiations and agreements between the State 
and the Grantee. No other understanding regarding this grant contract, whether written or oral, may be 
used to bind either party. 

  
11 Liability and Insurance 
 11.1 Liability. The Grantee must indemnify, save, and hold the State, its agents, and employees harmless from  

any claims or causes of action, including attorney’s fees incurred by the State, arising from the performance 
of this grant contract by the Grantee or the Grantee’s agents or employees.  This clause will not be 
construed to bar any legal remedies the Grantee may have for the State's failure to fulfill its obligations 
under this grant contract. 

11.2 General Insurance Requirements.  The Grantee shall not commence work under the contract until proof of 
insurance or compliance with insurance requirements has been met. Grantee must meet the insurance 
requirements applicable to grantee’s project, as described in the FY2025 Conservation Partners Legacy 
Grant Program Request for Proposal, which is incorporated into this grant contract by reference.    

11.3 Worker’s Compensation.  The Grantee certifies that it is in compliance with Minn. Stat. §176.181, Subd. 2, 
pertaining to workers’ compensation insurance coverage. The Grantee’s employees and agents will not be 
considered State employees. Any claims that may arise under the Minnesota Workers’ Compensation Act on 
behalf of these employees and any claims made by any third party as a consequence of any act or omission 
on the part of these employees are in no way the State’s obligation or responsibility.   

 
12  In the Event of a Lawsuit 

12.1 An appropriation or portion of an appropriation from a legacy fund is canceled to the extent that a court 
determines that the appropriation unconstitutionally substitutes for a traditional source of funding. 

12.2 Any grant contract or similar contract that awards money from a legacy fund must contain the information 
in paragraph 11.1, Liability. 

13 State Audits 
Under Minn. Stat. § 16B.98, Subd.8, the Grantee’s books, records, documents, and accounting procedures and 
practices of the Grantee or other party relevant to this grant contract or transaction are subject to examination 
by the State and/or the State Auditor or Legislative Auditor, as appropriate, for a minimum of six years from the 

Docusign Envelope ID: 8E4AA147-DDF1-4B22-9E88-2A3E8598BCE4

https://www.revisor.leg.state.mn.us/statutes/?id=176.181
https://www.revisor.mn.gov/statutes/?id=16B.98


 
State Accounting Information PO Number:  ________________ 

 

Rev. 8/21 9 

end of this grant contract, receipt and approval of all final reports, or the required period of time to satisfy all 
state and program retention requirements, whichever is later. 

14 Government Data Practices and Intellectual Property Rights 
14.1 Government Data Practices.  The Grantee and State must comply with the Minnesota Government Data 

Practices Act, Minn. Stat. Ch. 13, as it applies to all data provided by the State under this grant contract, 
and as it applies to all data created, collected, received, stored, used, maintained, or disseminated by the 
Grantee under this grant contract. The civil remedies of Minn. Stat. §13.08 apply to the release of the data 
referred to in this clause by either the Grantee or the State. If the Grantee receives a request to release 
the data referred to in this Clause, the Grantee must immediately notify the State. The State will give the 
Grantee instructions concerning the release of the data to the requesting party before the data is 
released. The Grantee’s response to the request shall comply with applicable law. 

14.2  Intellectual Property Rights.  
(a) Intellectual Property Rights. All rights, title, and interest to all intellectual property rights, including all 

copyrights, patents, trade secrets, trademarks, and service marks in the works and documents funded 
through the State of Minnesota Conservation Partners Legacy Grant Program, shall be jointly owned by 
the Grantee and the State. Works shall mean all inventions, improvements, or discoveries (whether or not 
patentable), databases, computer programs, reports, notes, studies, photographs, negatives, designs, 
drawings, specifications, materials, tapes or disks, conceived, reduced to practice, created, or originated 
by the Grantee, its employees and subcontractors, either individually or jointly with others, in the 
performance of this contract. Documents shall mean the originals of any databases, computer programs, 
reports, notes, studies, photographs, negatives, designs, drawings, specifications, materials, tapes, disks, 
or other materials, whether intangible or electronic forms, prepared by the Grantee, its employees, or 
subcontractors, in the performance of this contract. The ownership interests of the State and the Grantee 
in the works and documents shall equal the ratio of each party’s contributions to the total costs described 
in the Budget of this contract. The party’s ownership interest in the works and documents shall not be 
reduced by any royalties or revenues received from the sale of the products or the licensing or other 
activities arising from the use of the works and documents. Each party hereto shall, at the request of the 
other, execute all papers and perform all other acts necessary to transfer or record the appropriate 
ownership interests in the works and documents. 

(b) Obligations 
1. Notification:  Whenever any invention, improvement, or discovery (whether or not 
patentable) is made or conceived for the first time, or actually or constructively reduced to 
practice by the Grantee, including its employees and subcontractors, in the performance of this 
contract, the Grantee shall immediately give the State’s Authorized Representative written 
notice thereof, and shall promptly furnish the Authorized Representative with complete 
information and/or disclosure thereon. All decisions regarding the filing of patent, copyright, 
trademark or service mark applications and/or registrations shall be the joint decision of the 
Grantee and the State, and costs for such applications shall be divided as agreed by the parties 
at the time of the filing decisions. In the event the parties cannot agree on said filing decisions, 
the filing decision will be made by the State. 
2. Representation:  The Grantee shall perform all acts, and take all steps, necessary to ensure 
that all intellectual property rights in the Works and Documents are the sole property of the 
Grantee and the State as agreed herein, and that no Grantee employee, agent, or contractor 
retains any interest in and to the Works and Documents. The Grantee represents and warrants 
that the Works and Documents do not and shall not infringe upon any intellectual property 
rights of others. The Grantee shall indemnify, defend, and hold harmless the State, at the 
Grantee’s expense, from any action or claim brought against the State to the extent that it is 
based on a claim that all or part of the Works and Documents infringe upon the intellectual 
property rights of others. The Grantee shall be responsible for payment of any and all such 
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claims, demands, obligations, liabilities, costs, and damages including, but not limited to, 
attorney fees. If such a claim or action arises, or in the Grantee’s or the State’s opinion is likely 
to arise, the Grantee shall, at the State’s discretion, either procure for the State the right or 
license to use the intellectual property rights at issue or replace or modify the allegedly 
infringing Works and Documents necessary and appropriate to obviate the claim. This remedy 
shall be in addition to, and not exclusive of, other remedies provided by law. 

(c) Uses of the Works and Documents.   
The State and Grantee shall jointly have the right to make, have made, reproduce, modify, distribute, 
perform, and otherwise use the works, including Documents produced under this Contract, for 
noncommercial research, scholarly work, government purposes, and other noncommercial purposes 
without payment or accounting to the other party. No commercial development, manufacture, marketing, 
reproduction, distribution, sales or licensing of the Works, including Documents, shall be authorized 
without a future written contract between the parties. 

(d) Possession of Documents.  
The Documents may remain in the possession of the Grantee. The State may inspect any of the 
Documents at any reasonable time. The Grantee shall provide a copy of the Documents to the State 
without cost upon the request of the State. 

15 Data Compatibility and Availability Requirements 
15.1 Data Compatibility. Data collected by the Projects funded under this contract that have value for planning 

and management of natural resources, emergency preparedness, and infrastructure investments shall 
conform to the enterprise information architecture developed by the Office of Enterprise Technology (or its 
successor). Spatial data must conform to geographic information system guidelines and standards outlined 
in that architecture and adopted by the Minnesota Geographic Data Clearinghouse at the Land 
Management Information Center. A description of these data that adheres to the Office of Enterprise 
Technology (or its successor) geographic metadata standards shall be submitted to the Land Management 
Information Center to be made available online through the clearinghouse and the data must be accessible 
and free to the public unless made private under the Data Practices Act, Minnesota Statutes, Chapter 13. 

 15.2 Data Availability. To the extent practicable, summary data and results of projects funded by this grant 
program should be readily accessible on the Grantee’s website and identified as a Lessard-Sams Outdoor 
Heritage Council and Conservation Partners Legacy Grant Program project. 

16 Publicity, Advertising and Endorsement  
16.1 Publicity.  Any publicity regarding the subject matter of this grant contract must identify the State and L-

SOHC as the sponsoring agency. A copy of any publicity shall be furnished to the State’s Authorized 
Representative upon its release. For purposes of this provision, publicity includes notices, informational 
pamphlets, press releases, research, reports, signs, and similar public notices prepared by or for the 
Grantee individually or jointly with others, or any subcontractors, with respect to the program, 
publications, or services provided resulting from this grant contract.   

16.2 Endorsement.  The Grantee must not claim that the State endorses its products or services. 
17 Governing Law, Jurisdiction, and Venue 

Minnesota law, without regard to its choice-of-law provisions, governs this grant contract. Venue for all legal 
proceedings out of this grant contract, or its breach, must be in the appropriate state or federal court with 
competent jurisdiction in Ramsey County, Minnesota. 

18 Accessibility and Safety 
18.1 Accessibility.  Structural and nonstructural facilities and programs must meet all state and federal 

accessibility laws, regulations, and guidelines, including the American with Disabilities Act (ADA).  
Accessibility guidelines and standards can be found at http://www.access-board.gov. 

18.2 Safety.  All programs must adhere to federal safety regulations, which can be found on the Occupational 
Health and Safety Administration’s website at www.osha.gov/law-regs.html.   

19 Subgrantees/ Vendor Services 
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If any subgrants or contracts for any portion of the work covered under this grant contract are made to another 
entity, the contract with the subgrantee or contractor will contain all appropriate provisions of this grant 
contract. It is recommended that all Subgrantees/Contractors carry the same insurance as the Grantee. 
Subgrantee or Vendor services must follow requirements listed in the Conservation Partners Legacy Grant 
Program (CPL) Request for Proposal, located Here. 
as applicable. 

20 Purchase of Recycled or Recyclable Materials 
The purchase of recycled, repairable, and durable materials must be in compliance with Minn. Stat. § 
16C.0725. The purchase and use of paper stock and printing must be in compliance with Minn. Stat. 
16C.073. 

21 Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered 
Transactions 
21.1. The prospective lower tier participant certifies, by submission of this contract, that neither it nor its 

principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in this transaction by any Federal department or agency. 

21.2. Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this contract.  

22 Termination 
22.1 (a)  Termination by the State. The State may immediately terminate this grant contract with or without      

     cause, upon 30 days’ written notice to the Grantee. Upon termination, the Grantee will be entitled to    
payment, determined on a pro rata basis, for services satisfactorily performed. 

22.1 (a)  Termination by The Commissioner of Administration. The Commissioner of Administration may 
unilaterally cancel this grant contract agreement if further performance under the agreement would not 
serve agency purposes or is not in the best interest of the State.   

22.2 Termination for Cause. The State may immediately terminate this grant contract if the State finds that  
 there has been a failure to comply with the provisions of this grant contract, that reasonable progress has    
 not been made or that the purposes for which the funds were granted have not been or will not be  
 fulfilled. The State may take action to protect the interests of the State of Minnesota, including the refusal    
 to disburse additional funds and requiring the return of all or part of the funds already disbursed. 

23     Data Disclosure 
Under Minn. Stat. § 270C.65, Subd. 3, and other applicable law, the Grantee consents to disclosure of its social 
security number, federal employer tax identification number, and/or Minnesota tax identification number, 
already provided to the State, to federal and state tax agencies and state personnel involved in the payment of 
state obligations. These identification numbers may be used in the enforcement of federal and state tax laws 
which could result in action requiring the Grantee to file state tax returns and pay delinquent state tax liabilities.   

24 Use of Funds for Match or Reimbursement 
 Grant funds cannot be used by the Grantee as match or for reimbursement for any other grant or program 

without prior written authorization from the State’s Authorized Representative.   
(a) The Grantee must submit a written request for authorization no less than 10 business days prior to 

applying for the new funds or program to the State’s Authorized Representative. This request must 
include the following information: CPL project name, CPL grant contract number, the amount of CPL 
grant funds to be used, location where CPL grant funds were or will be used, activity the grant funded, 
and current landowner. The project name, location where the new funds will be used, activity to be 
funded, funding source of the new grant or program, and a brief description of the grant or program 
being applied for must also be included.   

(b) If the new grant or program will add any encumbrances to the land where grant funds were or will be 
spent, these encumbrances must be approved in writing by the State’s Authorized Representative and 
the current landowner. 

25  Conflict of Interest 
Under the Minnesota Department of Administration’s Office of Grants Management Conflict of Interest Policy 
for State Grant Making (and other applicable laws, Grantees must disclose actual, potential, perceived, and 
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State Accounting Information PO Number:  ________________ 

Rev. 8/21 12 

organizational conflicts of interest. 

2. GRANTEE
The Grantee certifies that the appropriate person(s)
have executed the grant contract on behalf of the
Grantee as required by applicable articles, bylaws,
resolutions, or ordinances.

By: By: 

Name: Name: 

Title: Title: 

Date: Date: 

By: By: 

Name: Name: 

Title: Title: 

Date: Date: 

1. STATE ENCUMBRANCE VERIFICATION
3. STATE AGENCY

Individual certifies that funds have been encumbered 
as required by Minn. Stat. '§ 16A.15 and 16C.05. 

3. DEPARTMENT OF NATURAL RESOURCES

By:      ___________________________ By:     ________________________________ 

Date:  ___________________________ 
with delegated authority 

Purchase Order Number:   

________________________

Name:  Kelly Straka 

Title:    Director, Division of Fish and Wildlife 

Date: __________________________ 
Contract #:____________________ 

3000268728

3000268728

Sacia Matheson

262769
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Board chair

Jim Lindner

April 24, 2025

Phil Belfiori

Administrator
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April 28, 2025
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CONSERVATION PARTNERS LEGACY GRANT

DIVISION OF FISH AND WILDLIFE

Project Name: Rotary Nature Preserve Wetland Restoration

PROJECT CONTACT

Project Manager: Dawn Tanner

Organization Name: Vadnais Lake Area Water Management 

Organization

Title: Program Development Coordinator

Phone: 612-859-2925Organization Type: Government

Email: dawn.tanner@vlawmo.orgMailing Address 1: 800 East County Road E

City, State ZIP Code: Vadnais Heights, MN 55127

County Name: Ramsey

Sites / Location

PROJECT OVERVIEW

Land Ownership

Primary Land Ownership: Local Government

Additional Land Ownerships: (N/A)Project Site Name: Rotary Park Nature Preserve

Total Project Sites: 1

Total Project Acres: 21

Primary Type: Wetland

Habitat Activities

Primary Activity: Restoration

Additional Types: (N/A) Additional Activities: (N/A)

$122,500Total Project Cost:

$0Additional Funding Amount:

$12,250

$110,250Total Grant Amount Requested:

Grant Request Level: Over $25,000

Grant Type: Metro

Total Match Amount Pledged:

PROJECT FUNDING SUMMARY

PROJECT SUMMARY

The Rotary Park Nature Preserve is a 36-acre City Park, adjacent to Birch Lake. Birch Lake has been the focus of shoreline 

restoration projects, an iron-enhanced sand filter, and adjacent woodland restoration. Restoration of the woodland was 

facilitated by expedited CPL grants for seeding and enhancement. All completed projects are currently being maintained either 

by Natural Shore Technologies or by VLAWMO staff. 

Rotary Park Nature Preserve has been part of a priority upland restoration multi-year project in partnership between the City of 

White Bear Lake, VLAWMO, and the Rotary Club. Upland areas are currently in phase 3 (of 3) and nearing completion, upon 

which those areas will transition into a maintenance regime.

In preparation for upland restoration completion and planning for continuation of restoration in the park, VLAWMO and the City 

of White Bear Lake worked with Natural Shore Technologies to prepare a prioritization plan for wetland restoration. That 

prioritization plan is included as an attachment to this application. The plan provides a phased and adaptive approach for 

restoration of the 21 acres of wetland in the park. Once restoration is complete, the project will transition into the ongoing 

maintenance program. This proposal is requesting support for years 1-4 (2025-2028) of the project work. Project partners will 

include year 5 in their proposed budgets for 2029.

 

Preserving and encouraging the expansion of remnant stands of native vegetation is imperative for maintaining the biodiversity 

and ecological health of the Rotary Nature Preserve wetland. Strategic invasive weed control is an important component of this 

work that includes implementing a host of efficient and economical management approaches and a site-wide prioritization 

scheme. Following invasive treatment, native seed and plants will be added. Active and passive ecological restoration are 

(CPL Grant Application ID = 2476)
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CONSERVATION PARTNERS LEGACY GRANT

PROJECT SUMMARY (Continued)

included in the plan. Throughout the project, monitoring and use of an adaptive management framework will be implemented to 

allow for real-time adjustments, based on plant community response and evolving site conditions. Highlighted areas with 

education and increased forb diversity will be featured close to pathways and boardwalks that allows for easy access and 

observation. These focal areas will facilitate educational opportunities and promote community engagement.

PROBLEM STATEMENT

Prior to current and upcoming restoration efforts with project partners, Rotary Park had become highly infested with buckthorn, 

honeysuckle, amur maple, reed canary grass, purple loosestrife, hybrid cattail, and others. Native species are also present at 

the site, and their expansion will be facilitated with this project. Upland areas and nearby priority areas around the lake have 

been the focus of previous and current restoration efforts. The wetland area was identified as a priority for restoration, following 

completion of the upland areas. A network of trails, boardwalk, and viewing areas are features of the park that are highly used 

by residents and visitors. Education signage is already part of the trail network and will have an opportunity for expansion with 

this wetland restoration effort. 

This Preserve has a rich history and is a local destination for walkers, hikers, birders, and other outdoor enthusiasts. Popular 

trails and a boardwalk provide easy access to plant and wildlife viewing. A link to naturalist observations can be found on 

iNaturalist. A log pavilion is available for neighborhood gatherings. In 2022, White Bear Lake began an effort to remove invasive 

woody plant species and restore wetland buffers on the eastern portion of the system adjacent to the walking path (White Bear 

Lake Plan). This wetland restoration will build on and complement prior restoration efforts, providing guidance on how to 

effectively preserve and enhance the native plant communities that are present in this unique ecological system.

Fieldwork to conduct wetland plant community assessments took place on three separate occasions between May and 

October, 2023. The main goal of this effort was to characterize and map existing plant community types throughout the wetland 

complex. A global positioning

system (GPS) was used to delineate distinct vegetation types, and then later, these data sets were compiled to generate maps 

that clearly describe and georeference the vegetation found in the Rotary Nature Preserve wetland. 

The 36-acre nature preserve was surveyed, and 11 unique plant cover types were identified: 7 wetland and 4 upland 

communities. A focus was included on invasive-dominated areas to inform treatment practices. The entire site was mapped to 

determine the distribution of these cover types (see prioritization study for more details regarding pre-project site description).

PROJECT OBJECTIVES

Expected results of the project include restored habitat for water quality and wildlife habitat that is accessible and interpreted for 

the public. Measurable results will include number of acres restored, plant diversity change pre vs. post project, and potential 

water-quality changes in connected waterbodies.

The budget is cost-effective because VLAWMO and the City of White Bear Lake have experience working with Natural Shore 

Technologies (NST) and NST demonstrates habitat support and improvements annually on completed watershed projects. The 

prioritization study has been provided to identify needs and steps for the restoration, recognizing that an adaptive approach is 

necessary to allow response to changing conditions throughout the project. Staff time and administration is minimized to use 

existing procedures and logistics within VLAWMO and focus funds on fieldwork, translating to maximized results in reduction of 

invasive species, addition and expansion of native-species dominated areas, and increased resources for pollinators. 

Community involvement is also included to improve understanding regarding the restoration process and highlight species 

diversity found within the preserve.

Adjacent areas are part of this overall project vision. Previously completed projects in the immediate area include shoreline 

restoration, neighboring cost-share residential grants, the iron-enhanced sand filter and adjacent restoration area, and invasive 

species reduction through handpulling within Birch Lake. The overall area includes a suite of projects that function as a matrix of 

high-quality habitat to improve water quality, support wildlife, and provide educational and recreational opportunities for people. 

The network of stakeholder already working on this area provide a solid baseline of support to continue expanding educational 

efforts and including onsite signage and involvement of the local school(s).

METHODS

VLAWMO, the City of WBL, and Natural Shore Technologies (NST) are planning to work together to conduct the work. 

VLAWMO and the City anticipate working with NST to do the work (RFQs have not been requested at this time), as described 

 - Page 2 -
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METHODS (Continued)

in more detail in the attached prioritization study. Activities will include:

1) Control Outlier Weeds within High Quality Wetland Areas

a) Why: minimize the expansion of invasive weed species within stands

b) Target WMn82b and MRn93 stands

c) Spot mow (weed whip) early in the growing season to reduce seed production

d) Cut small patches of invasive cattail below the water

e) Wick individual plants with herbicide in late summer-early fall 

2) Treat the Perimeter of High Quality Wet Meadow Areas

a) Why: Expand the coverage of native wet meadow areas

b) Target RCG/PL and RCG/PL/CT areas around WMn82b stands

c) Treat adjoining outer bands of invasive weeds with glyphosate-type herbicide

d) This approach has proven to be successful in wetland areas on the MN Arboretum Campus

e) Closely monitor treated areas to determine if native species recolonize without seeding or planting (passive restoration)

f) If native plant establishment does not take place, develop and implement a revegetation plan for the treated areas (active 

restoration)

3) Restore and Manage Emergent Marsh and Wet Meadow by the Boardwalk

a) Why: Reduce invasive weed cover and increase native plant diversity

b) Target both MRn93 and WMn82b1 areas

c) Spot treat cattail and RCG with a glyphosate-type herbicide

d) Intensively plant area with aggressive wetland and emergent plant species

e) Explore interpretive signage and volunteer planting

4) Investigate Purple Loosestrife Beetle Rearing

a) Why: Reduce purple loosestrife cover sitewide

b) Determine if leaf-eating beetle populations are low

c) If so, research the possibility of beetle rearing and release with volunteers

5) Treat RCG Areas Adjacent to Buffer Restoration Areas

a) Why: Restore highly visible RCG wetland areas on the east side of the wetland, by the walking paths and adjoining newly 

installed upland buffer areas

b) Broadcast spray highly degraded RCG areas on the east side of the wetland

c) Closely monitor response - multiple treatments will likely be required

d) Actively restore these areas with a combination of seeding/planting - introduce aggressive native wetland species

EXPERIENCE / ABILITIES

VLAWMO and the City of WBL have been working with NST on a variety of restoration projects in the watershed and City of 

White Bear Lake. Projects have been completed on time, within budget, and transitioned smoothly into our suite of projects 

included in our annual maintenance contract. A previous 2.0-acre restoration site is adjacent to the iron-enhanced sand filter 

that is the last stop before water flows into Birch Lake on the north side. That restoration is in its 5th year and has high native 

woodland plant diversity. Plants are successfully reseeding the area with a high coverage of natives in 2024. VLAWMO staff 

conduct ongoing maintenance, including spot treatment and removal of buckthorn, Japanese hedge parsley, and garlic mustard. 

NST maintains the filter site and shoreline restoration.

A current project in North Oaks involves VLAWMO and NST conducting wetland-plant enhancement for a recently completed 

(fall 2023) constructed deep-water wetland. The enhancement effort is in high gear during fall 2024. Maintenance will continue 

for 10+ years, as established in that grant. 

Recent grants include expedited CPL, MPCA small priority watershed 16-year program, MPCA/319 project-based meander 

construction (completed 2021), BWSR watershed-based funding ongoing grants, MDA invasive species removal grants, and an 

AIS removal grant in Birch Lake. All grants are successfully completed, and a pre-planning/feasibility process is utilized prior to 

grants.

 - Page 3 -
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PROJECT TIMELINE

Time Frame Goal

Spring through fall 2025 Spot herbicide, Target RCG/PL and RCG/PL/CT

Spring through fall 2026 Spot herb., target inv's, seed, plantSpring through fall 2026 Spot herb., target inv's, seed, plant

Spring through fall 2027 Site prep., seed, plant, erosion control

Spring through fall 2028 Site prep., seed, plant, erosion controlSpring through fall 2028 Site prep., seed, plant, erosion control

Estimated Project Completion Date: 2028-06-30

PROJECT INFORMATION

VLAWMO, the City of White Bear Lake, the Rotary Club, and NST are all collaborating closely on this project. Collaboration 

has included site investigation and prioritization, annual MOUs, field days with Birch Lake Elementary, and restoration of the 

upland sites that is currently being completed. Partners have been engaged and involved over multiple years in preparation for 

this wetland restoration multi-year project.

1. Describe the degree of collaboration and local support for this project.

The upland restoration is currently being completed. The wetland areas are critical in supporting water quality improvement, 

native species present, to maintain momentum currently underway in restoration, and to support gains made in completed 

restoration areas (e.g., not allowing invasive species present in the wetland areas to recolonize completed areas).

2. Describe any urgency associated with this project.

VLAWMO and the City of White Bear Lake have been budgeting for support of restoration in the park in their annual budgets. 

Planning is included for the wetland portion of restoration. Budgets have not been approved for the duration of the project. 

Grant support is critical toward completion of the multi-year goals and objectives.

3. Discuss if there is full funding secured for this project, the sources of that funding and if CPL Grant funds will 

supplement or supplant existing funding.

Public access includes a network of trails, boardwalk, viewing platform, shelters for picnic/gathering, and restrooms. There is 

no hunting in the park. Fishing access occurs at walk-in spots on adjacent Birch Lake.

4. Describe public access at project site for hunting and fishing, identifying all open seasons.

Highlighted species planned for restoration are included in the attached prioritization study and include: Bolboschoenus 

fluviatilis River bulrush

(Calamagrostis canadensis) Canada bluejoint, (Carex atherodes) Slough sedge, (Carex lacustris) Lake sedge, (Carex 

vulpinoidea) Fox sedge,

(Carex stricta) Tussock sedge, (Eleocharis spp.) Spikerush, (Schoenoplectus tabernaemontani) Softstem bulrush, (Scirpus 

cyperinus) Woolgrass,

(Spartina pectinata) Prairie cordgrass, (Acorus americanus) Sweet flag, (Asclepias incarnata) Swamp milkweed, (Eutrochium 

maculatum) Joe-pye weed, (Iris versicolor) Blue flag iris, (Mimulus ringens) Monkey flower, (Sagittaria latifolia) Arrowhead, 

(Scutellaria galericulata) Marsh skullcap,

(Silphium perfoliatum) Cup plant, (Sparganium americanum) Bur-reed, (Verbena hastata) Blue vervain, (Pteridophyta Onoclea 

sensibilis) Sensitive fern, (Thelypteris palustris) Northern marsh fern

5. Discuss use of native vegetation (if applicable).

The restoration prioritization scheme that takes into account: 1) the preservation and expansion of remnant patches of native 

vegetation, 2) the distribution and abundance of invasive weed species cover, 3) the ease and potential effectiveness of 

management, and 4) the logistics related to public engagement opportunities. Below, we outline a broad approach that 

optimizes the use of limited resources, maximizes the overall impact of restoration activities, and fosters the sustained 

functionality of this wetland system. This is a starting point for developing a long-term

management plan. Additionally, we believe that the viability of a management plan, in part, is determined by integrating 

education and public outreach into the prioritization scheme. This ensures that restoration efforts actively engage and 

educate local communities, creating a more

informed and committed constituency for ongoing conservation efforts.

6. Discuss your budget and why it is cost effective.
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PROJECT INFORMATION (Continued)

7. Provide information on how your organization encourages a local conservation culture. This includes your 

organization's history of promoting conservation in the local area, visibility of work to the public and any activities 

and outreach your organization has completed in the local area.

We have a network of highly visible demonstration sites for different types of restorations and to support pollinators. This 

includes a 15+-acre wooded wetland restoration project at Vadnais Heights City Hall, a pocket prairie, a tended native 

species garden at the Commons Event Center, in addition to the projects previously mentioned in this proposal. VLAWMO 

also provides internal cost-share grants to support the addition of raingardens, native species to support pollinators, and 

partnership with municipal street projects to include residential habitat/water-quality projects. The cost-share grant program 

is very popular. Funds are often expended early in the year and increased to support resident interest. Neighborhood tours 

highlight residential completed grants and highlight their beauty, feasibility, and partnership/mentorship by connecting 

interested residents with those who have completed projects. We provide a high level of support for projects and emphasize 

maintenance.

BUDGET INFORMATION

City, State ZIP Code: Vadnais Heights, MN 55127

Street Address 2: Attn: VLAWMO

Organization's Fiscal Contact Information

Name: Dawn Tanner

Title: Program Development Coordinator

Email: dawn.tanner@vlawmo.org

Phone: 612-859-2925

Street Address 1: 800 East County Road E

Budget Details

Personnel

Amount Grant/Match In-kind/CashName Title / Work to be completed

Dawn Tanner PM, admin, site visits $2,500 Match In-Kind

Contracts

Amount Grant/Match In-kind/CashContractor Name Contracted Work

Natural Shore Technologies See attached budget document $110,250 Grant (N/A)

Natural Shore Technologies See attached budget document $9,750 Match Cash

Additional Funding

Additional Funding Amount: $0

Budget Overview

TotalMatchGrantItem Type

Personnel  - $2,500 $2,500 

Contracts $110,250 $9,750 $120,000 

Fee Acquisition with PILT  -  -  - 

Fee Acquisition without PILT  -  -  - 

Easement Acquisition  -  -  - 

Easement Stewardship  -  -  - 

Travel (in-state)  -  -  - 

Professional Services  -  -  - 

DNR Land Acquisition Cost  -  -  - 

Equipment/Tools/Supplies  -  -  - 

Additional Budget Items  -  -  - 

Totals: $110,250 $12,250 $122,500

SITE INFORMATION
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SITE INFORMATION (Continued)

You may group your project sites together as long as land ownership, activity and habitat information is the same for the land 

manager.

Email: lcrawford@whitebearlake.org

Phone: 651-429-8516

Title: City Manager

Organization: City of White Bear Lake

Name: Lindy Crawford

Land Manager

Habitat: Wetland Activity: Restoration Land Ownership: Local Government

Site Information

(1) Open to Public Hunting? NoSite Name: Rotary Nature Preserve

Acres: 21

DOW Lake #: (N/A) Open to Public Fishing? Yes - some

PLS Section: Township - 30, Range - 22W, Section - 15

NATURAL HERITAGE DATABASE REVIEW

Natural Heritage elements were found within my project site(s): Yes

Natural Heritage Sites and Managers: (N/A)

Natural Heritage Elements: (N/A)

Natural Heritage Mitigation: Blandings turtle (Emydoidea blandingii) have been documented in the area but not in the park.

Rusty-patched bumble bee (Bombus affinis) is listed on the northern edge of Rotary Park.

Trumpeter swans (Cygnus buccinator) are listed within 1 mile. We have not seen Trumpeter swans in the park, but they are 

widely present in the watershed, especially at Sucker Channel and Pleasant Lake in the winter. There is a nest site at 

Wilkinson Lake in the watershed.

Habitat will be improved for all species of conservation concern. Invasive plant treatment will not negatively impact these 

species.

ATTACHMENTS

Additional Documentation

Attach additional documentation as applicable using the appropriate cagtegories below. If you exceed the size limit while 

uploading, contact CPL Grant staff to discuss your options.

Letter of Support

File Name Description

Letter_of_Support_cpl_signed.pdf

Restoration Plan

File Name Description

NST_-_Rotary_Nature_Preserve_Assessment_compresse

d.pdf

Supplemental Document

File Name Description

CPL_Public_Waters_Project_-_pub-water-project_-_Rotar

y_Nature_Preserve.pdf
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ATTACHMENTS (Continued)

Supplemental Document (Continued)

File Name Description

Rotary_Park_Budget-NST-12-23_adjusted_to_start_in_20

25.doc

Budget and activity descriptionRotary_Park_Budget-NST-12-23_adjusted_to_start_in_20

25.doc

Budget and activity description

FINAL APPLICATION SUBMISSION

P I certify that I have read the Conservation Partners Legacy Grants Program Request for Proposal, Program 

Manual and other program documents, and have discussed this project with the appropriate public land 

manager, or private landowner and easement holder.

P I certify I am authorized to apply for and manage these grant and match funds, and the project work by the 

organization or agency listed below. I certify this organization to have the financial capability to complete this 

project and that it will comply with all applicable laws and regulations.

P I certify that all of the information contained in this application is correct as of the time of the submission. If 

anything should change, I will contact CPL Grant staff immediately to make corrections.

P I certify that if funded I will give consideration to and make timely written contact to Minnesota Conservation 

Corps or its successor for consideration of possible use of their services to contract for restoration and 

enhancement services. I will provide CPL Grant staff a copy of that written contact within 10 days after the 

execution of my grant, should I be awarded.

P I certify that I am aware at least one Land Manager Review and Approval form is required for every application 

and at least one Public Waters Contact form is required for all public waters work. I am aware I must submit all 

completed forms by uploading them into this applidation. I have attached the required type and number of 

forms as necessary for this project.

P I am aware that by typing my name in the box below, I am applying my signature to this online document.

Signature: Dawn Tanner Organization / Agency: Vadnais Lake Area Water 

Management Organization

Date Signed: September 17, 2024Title: Program Development Coordinator

(CPL Grant Application ID = 2476)
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